

## A Nevised to

## GOVERNMENT OF NEWFOUNDLAND AND LABRADOR

Department of Transportation and Works

## **REPORT AFTER PUBLIC TENDER CALL**

<b>TENDER #:</b> 12300	DOCKET #: 12300		TENDER CLO	OSING DATE & T	IME: 2020/05/13 12:00:00PM	
<b>TENDER DESCRIPTION:</b> 024-20PHP - Cold plane and repave: various sections of Route 450 for approx. 1.25km in Mount Moriah; various sections of Route 450-1 Lewin Parkway for approx. 4.75 lane km in Corner Brook; and approx. 1.2km of Route 450 from the intersection of Lewin Parkway and O'Connell Drive towards Allens Road in Corner Brook. Level and pave various sections of Route 450: for approx. 1.1 km at Halfway Point; approx. 2.96 km at Benoit's Cove and John's Beach; approx. 0.26km in Frenchman's CovePROJECT #:						
NUMBER OF TENDERS RECEIVED: 3		NUMBER OF ADDENDUM ISSUED: 3				
CHAIRMAN: Jacqueline Vickers SECRETARY: Dana Slade				CONSULTANT	):	
SCHEDULE OF TENDERS						
NAME AND ADDRESS		Base Bid	HST	Tender Total	Security	
JOHNSON'S CONSTRUCTION LTD (CB), 1 Massey Drive Access Road, P.O. Box 458, Corner Brook, NL, A2H6E6				\$3,127,0 \$3,839,		
MARINE CONTRACTORS INC. , 4 White Lakes Road, P.O. Box 640, Corner Brook, NL, A2H6G1			505	株3,661,	KGK, DR	
MIKE KELLY & SONS LTD , P.O. Box 43, Howley,, NL, A0K3E0				\$4,297	, 755.28	
TRANSPORTATION TENDERS (Only)						
PRE-TENDER ESTIM	IATE OF COST:	Р	POST-TENDER ESTIMATE OF COST:			
Base Bid		Base Bid				
Materials		Materials				
Other Charges		Other Charges				
Engineering			Engineering			
TOTAL COST:			TOTAL COST:			
ESTIMATED SUBTANTIAL COMPLETION DATE:						
DESIGN MANAGER:						
CONSTRUCTION MANAGER:						
RECOMMENDED TENDER		AMOUNT Less HST:				
TENDER ANALYSIS COMP		<b>REVIEWED BY:</b>				
CONTRACT AWARD:						
(Approved By)					(Date)	

**REMARKS:**