

## GOVERNMENT OF NEWFOUNDLAND AND LABRADOR

Department of Transportation and Works

## REPORT AFTER PUBLIC TENDER CALL

TENDER #: 12171

DOCKET#:

12171

TENDER CLOSING DATE & TIME:

2020/04/09 3:00:00PM

TENDER DESCRIPTION: 501805004 - 12171 - Design Build New Highways Depot- L'Anse Au

PROJECT #:

501805004

Loup, NL

NUMBER OF TENDERS RECEIVED:

12

NUMBER OF ADDENDUM ISSUED:

10

CHAIRMAN: Jacqueline Vickers

SECRETARY: Dana Slade

CONSULTANT:

## SCHEDULE OF TENDERS

NAME AND ADDRESS	Base Bid	HST	Tender Total	Security
BURNT BAY CONSTRUCTION LTD		\$3,384,940 \$1,731, 111 88	+	•
BLUEBIRD INVESTMENTS LTD., 12 Duggan Street, P.O. Box 382, Grand Falls-Windsor, NL, A2A2J8	-	12,452,605 13,000,000.0		
C & T ENTERPRISES LTD , 41 Main St, Forteau, Labrador, NL, A0K2P0		\$2,152,065. <del>\</del> \\\\\\\\\\\\\\\\\\\\\\\\\\\\\\\\\\\	I I	
CHURCHILL CONSTRUCTION LTD , 5-7 Aspen Rd, P.O. Box 669, Station "B", Happy Valley-Goose Bay, NL, A0P1E0	_	\$2,495,000.d		
BUDGELL'S EQUIP. & RENTALS LTD , 30 Main Street, P.O. Box 3, Triton, NL, A0J1V0		\$ 2,990,000.0	ю	
BUDGELL'S EQUIP. & RENTALS LTD, 30 Main Street, P.O. Box 3, Triton, NL, A0J1V0	-	43,115,271.8	So .	
PITTMAN'S ENTERPRISES LTD. , 65 Viking Trail Highway, P.O. Box 70, St. Paul's, NL, A0K4Y0	-	\$2508,420.2 \$1,564,000.6	25	
BROOK CONSTRUCTION (2007) INC. , 8 Gullage Ave., PO Box 882, Corner Brook, NL, A2H6H6		\$2,666,735.0 \$3,450,000.0		
EMMANUEL CONSTRUCTION SERVICES LTD (TB) , 66 Main Street South, P.O. Box 29, Glovertown, NL, A0G2L0	1	\$2,394,440 \$2,500,000.6	1	
MOSS DEVELOPMENT CORPORATION , 20 Hallett Crescent, Suite 202, St. John's, NL		\$2,250,432. \$2,258,932.		
R J G CONSTRUCTION LTD - ST. LAWRENCE , P.O. Box 638, St. Lawrence, NL, A0E2V0		\$1,585,187 3	53	
CAN-AM PLATFORMS & CONSTRUCTION LTD , P.O. Box 119, Shearstown, NL, A0A3V0		\$2,549,277. \$5,000,000.		

## TRANSPORTATION TENDERS (Only)

PRE-	TENDER ESTIMATE OF COST:	POST-TENDER ESTIMATE OF COST:
	Base Bid	Base Bid
	Materials	Materials
	Other Charges	Other Charges
	Engineering	Engineering
	TOTAL COST:	TOTAL COST:
5.		

ESTIMATED SUBTANTIAL COMPLETION DATE:

DESIGN MANAGER:

Craig Gordon

CONSTRUCTION MANAGER: Craig Taite

RECOMMENDED TENDER:

AMOUNT Less HST:

TENDER ANALYSIS COMPLETED & RECOMMENDED BY:

REVIEWED BY:

Date Printed: 2020/04/09 Report Number: 0014