

GOVERNMENT OF NEWFOUNDLAND AND LABRADOR

Department of Transportation and Works

REPORT AFTER PUBLIC TENDER CALL

TENDER #:

DOCKET #:

12347

TENDER CLOSING DATE & TIME: 2020/06/02 2:00:00PM

TENDER DESCRIPTION: MA12347 - New Armour Stone Breakwater, Marina Upgrading Part B, PROJECT #:

Town of Harbour Main-Chapel's Cove-Lakeview

NUMBER OF TENDERS RECEIVED:

NUMBER OF ADDENDUM ISSUED:

CHAIRMAN: Stephen Slaney

SECRETARY: Deanne Adams

CONSULTANT: Harris & Associates

CCHEDIH E OF TENDEDS

| SCHEDULE OF TENDERS | | | | | |
|---|----------|-----|--------------------------------|----------|--|
| NAME AND ADDRESS | Base Bid | HST | Tender Total | Security | |
| MAHER'S CONTRACTING LIMITED (TB), 6 Logy Bay Road, St. John's, NL, A1A1J3 | - | | 4501,791.00 | | |
| DEXTER CONSTRUCTION COMPANY LIMITED (TB), 1 Crosbie Place Suite 101, St John's, NL, A1B3Y8 | | | \$ 525,998.60 | , | |
| SHAW VENTURES COMPANY LTD , Site 1, P. O. Box 22, Clarkes Beach, NL, A0A1W0 | | | \$ 250,279.62 | | |
| R J G CONSTRUCTION LTD. ST. JOHN'S , 162 Duckworth St Suite 300, P.O. Box 8421 Station A, St. John's, NL, A1C1G | | | # 237,000.00 | ¥ | |
| BURSEY EXCAVATING & DEVELOPMENT INC, 71 Airport Road, St. John's, NL, A1A4Y3 | | * | ¥ 249,929.50 | | |
| COADY CONSTRUCTION & EXCAVATING LIMITED , P.O. Box 1029, Torbay, NL, A1K1K9 | ٠ | | \$ 331,286.25 \$ 334,448.75 | | |
| MODERN PAVING LTD , P.O. Box 401, Mount Pearl, NL, A1N2C4 | | 5 | ₫ 395, l86.00 | 91 | |
| J & N EXCAVATING & CONTRACTING (TB) , 15 O'Brien's Way, Paradise, NL, A1L3P9 | | | \$344,334.15 | | |
| GRANITE MANAGEMENT LTD , 82 Clyde Avenue, Mount Pearl, NL, A1N4S2 | | = _ | 405,600.40 | | |
| ROCK CONSTRUCTION CO LTD , P.O. Box 3064, Paradise, NL, A1L3W2 | | | # 362,604.20 | | |
| PLATINUM CONSTRUCTION CO LTD , Station Foxtrap, P. O. Box 16008, Conception Bay South, NL, A1X2E2 | | | 404,965.60 | | |
| SOUTHERN CONSTRUCTION 1981 LTD , P.O. Box 40, Trepassey, NL, A0A4B0 | | _ | \$ 594,849.00 | | |

TENDER ANALYSIS COMPLETED & RECOMMENDED BY:

| TRANSPOR | TATION TENDERS (Only) | | | | |
|---------------------------------------|-----------------------|-------------------------------|------------------|--|--|
| PRE-TENDER ESTIMATE OF COST: | | POST-TENDER ESTIMATE OF COST: | | | |
| | Base Bid | | Base Bid | | |
| | Materials | | Materials | | |
| | Other Charges | | Other Charges | | |
| | Engineering | | Engineering | | |
| | TOTAL COST: | | TOTAL COST: | | |
| | | | | | |
| ESTIMATED SUBTANTIAL COMPLETION DATE: | | | | | |
| DESIGN MA | ANAGER: | | | | |
| CONSTRUC | CTION MANAGER: | | | | |
| RECOMME | ENDED TENDER: | | AMOUNT Less HST: | | |

REVIEWED BY:

2020/06/02 Date Printed: Report Number: 0014

4501, 191.00

4525,448.60

4150,279,62

\$251,000.00

4 241,121.50

\$ 331, 236-25 £ 234,445-16-

ं उन्हें,११६.००

4341.334.15

4405,600.40

इं ३६२,६८६. ५०

4 404, वर्टा, ६०

\$594,849.00