

Sequential List of All Topics, Numbers of Pages With Revision Dates
Master Spec, latest revision July 2012

Introduction	p.1 July 2012,	p.2 Apr 99			
Users Guide	p.1 July 2012, p.3 July 2012, p.5 July 2012,	p.2 July 2012 p.4 July 2012 p.6 July 2012		Quality Control, Testing Laboratory Services 01400	p.1 Mar 94, p.2 Mar 94
Master Table of Contents	p.1 Mar 94,	p.2 Apr 98		Temporary Facilities 01500	p.1 Mar 92, p.3 Apr 2005, p.2 Mar 92 p.4 May 95
Schedule of Quantities & Prices	p.1 Apr 2008, p.3 Apr 98, p.5 Apr 98, p.7 Apr 2004, p.9 Apr 2004, p.11 Apr 2004, p.13 July 2012,	p.2 Apr 2008 p.4 Apr 2004 p.6 Apr 2004 p.8 Apr 2008 p.10 Apr 2008 p.12 Apr 2008 p.14 Apr 2008		Safety Requirements 01545	p.1 Mar 94, p.2 Mar 94
				Environmental Requirements 01560	p.1 Mar 94, p.3 Mar 92, p.5 Apr 2001, p.2 Mar 94 p.4 Mar 2000 p.6 Mar 92
				Traffic Regulation 01570	p.1 Mar 94, p.3 Apr 2002, p.2 Mar 94 p.4 Mar 94
<u>Division 1</u>					
Table of Contents	p.1 Mar 94, p.3 Mar 94, p.5 Mar 94,	p.2 Mar 94 p.4 Mar 94 p.6 Mar 94		Informational Warning Devices 01571	p.1 Mar 92, p.3 Mar 92, p.2 Mar 92 p.4 Mar 92
Definitions 01001	p.1 Mar 92, p.3 Apr 2003, p.5 Mar 94,	p.2 Apr 2008 p.4 Mar 1999 p.4 Mar 1999		Location & Placement of Signs 01572	p.1 Mar 92, p.2 Mar 92
General Instructions 01005	p.1 Mar 92, p.3 Apr 92, p.5 Apr 2008,	p.2 Mar 92 p.4 Apr 2008 p.6 Apr 2001		Delineation Devices 01573	p.1 Mar 92, p.2 Mar 92
Mob / Demob 01010	p.1 July 2003,	p.2 Mar 94		Barricades 01574	p.1 Mar 92, p.2 Mar 92
Materials & Equipment Delivered On Site 01015	p.1 Apr 2000,	p.2 Mar 94		Miscellaneous Warning Devices 01575	p.1 Mar 92, p.2 Mar 92
Cash Allowances 01020	p.1 Apr 2005,	p.2 Mar 94		Project Signs 01580	p.1 Mar 97, p.2 Mar 92
Cutting, Fitting & Patching 01045	p.1 Apr 98,	p.2 Mar 92		Sign and Signpost Installations 01582	p.1 Apr 2005, p.3 Mar 92, p.5 Mar 92, p.2 Mar 92 p.4 Mar 92 p.6 Mar 92
Weigh Scales 01155	p.1 Mar 92,	p.2 Mar 92		Material and Equipment 01600	p.1 Mar 92, p.3 Mar 92, p.2 Apr 99 p.4 Mar 92
Project Meetings 01200	p.1 July 94,	p.2 July 94		Force Account Payment 01610	p.1 Apr 2004, p.2 Mar 94
Construction Schedule 01300	p.1 Mar 92,	p.2 Mar 92		Contract Close-out 01700	p.1 Mar 1992, p.2 Mar 92
Shop Drawings Samples & Submissions 1340	p.1 Mar 92, p.3 Mar 92,	p.2 Mar 92 p.4 Mar 92		Reinstatement and Cleaning 01710	p.1 Apr 99, p.3 Apr 2000, p.2 July 2003 p.4 May 95
Schedule of Values 01370	p.1 Mar 92,	p.2 Mar 92		Project Record Documents 01720	p.1 Apr 2008, p.3 Mar 1992, p.2 Apr 2008 p.4 Mar 1992

Division 2

Table of Contents	p.1 Mar 92, p.3 Mar 92, p.5 Mar 94, p.7 Mar 94, p.9 Mar 94, p.11 Mar 94, p.13 Apr 98,	p.2 Mar 92 p.4 Mar 92 p.6 Mar 94 p.8 Mar 94 p.10 Mar 94 p.12 Mar 94 p.14 Apr 98	Salvage & Reinstallation of Guide Rail 02283	p.1 Mar 92, p.3 Mar 92, p.5 Mar 92,	p.2 Mar 92 p.4 Mar 92 p.6 Mar 92
			Handrail 02284	p.1 Mar 94,	p.2 Mar 94
			Sub-drains 02410	p.1 Mar 96,	p.2 Mar 94
Sitework, Demolition, & Removal of Structures 02070	p.1 Apr 2002, p.3 Apr 2002,	p.2 Mar 96 p.4 Mar 97	Pipe Culverts 02434	p.1 Apr 2008, p.3 Apr 2008,	p.2 Apr 2008 p.4 Apr 2008
Landscaping, Seeding, Sodding & Tree Preservation 02104	p.1 Mar 94, p.3 Mar 92, p.5 Mar 92, p.7 Mar 92,	p.2 Mar 94 p.4 Mar 92 p.6 Mar 92 p.8 Mar 92	Channel Excavation, Cleaning & Deepening 02481	p.1 Mar 92,	p.2 Mar 92
Clearing & Grubbing 02111	p.1 Mar 91,	p.2 July 2003	Timber Cribwork 02496	p.1 May 95, p.3 Mar 94,	p.2 May 95 p.4 Mar 94
Rock Removal 02202	p.1 Mar 92,	p.2 Mar 92	Corrected Maximum Dry Density 02501	p.1 Mar 92,	p.2 Mar 92
Site Work & Site Grading 02215	p.1 Apr 98, p.3 Apr 98,	p.2 July 2003 p.4 Apr 98	Marshall Immersion Test 02502	p.1 Mar 92,	p.2 Mar 92
Excavation Trenching & Backfilling 02223	p.1 Apr 2004, p.3 Apr 2001, p.5 Mar 92,	p.2 Apr 2004 p.4 Mar 94, p.6 Mar 92	Aggregate Stripping Test 02503	p.1 Mar 92, p.3 Mar 92,	p.2 Mar 92 p.4 Mar 92
Roadway Excavation, Embankment & Compaction 02224	p.1 May 95, p.3 Mar 92,	p.2 May 95, p.4 Mar 92	Wet Track Abrasion Test 02504	p.1 Mar 92,	p.2 Mar 92
Aggregates, General 02226	p.1 Mar 92, p.3 Mar 92,	p.2 Mar 92 p.4 Mar 92	Concrete Walks, Curbs & Gutters 02528	p.1 Apr 2001, p.3 Mar 94,	p.2 May 95 p.4 Mar 94
Scarifying & Reshaping 02231	p.1 Mar 92,	p.2 Mar 96	Asphalt Tack Coat 02547	p.1 Mar 92,	p.2 Mar 92
Selected Granular Base Course 02233	p.1 Apr 2005, p.3 Mar 92,	p.2 Mar 92 p.4 Mar 92	Hot Mix Asphaltic Concrete 02552	p.1 Apr 2008, p.3 May 95, p.5 Mar 92, p.7 Mar 92, p.9 Mar 92, p.11 Mar 92, p.13 Mar 92,	p.2 Apr 2008 p.4 May 95 p.6 Mar 92 p.8 Mar 92 p.10 Mar 92 p.12 Apr 2005 p.14 Mar 92
Rip Rap Protection 02270	p.1 Mar 92, p.3 Mar 92,	p.2 Mar 92 p.4 Mar 92	Reshape & Patching Asphalt Pavement 02574	p.1 Apr 2005, p.3 Mar 97,	p.2 Apr 98 p.4 Mar 97
Armour Stone Protection 02271	p.1 Mar 92,	p.2 Mar 92	Pavement Crack Cleaning & Filling 02577	p.1 Mar 92,	p.2 Mar 92
Gabions 02272	p.1 Apr 2002, p.3 Mar 92,	p.2 Mar 92 p.4 Mar 92	Pavement Marking 02580	p.1 Mar 92,	p.2 Mar 92
Supply & Installation of Guide Rail 02282	p.1 Mar 92, p.3 Mar 92,	p.2 Mar 92 p.4 Mar 92	Manholes, Catchbasins & Ditch Inlets 02601	p.1 Apr 2002, p.3 Mar 94, p.5 Apr 2004,	p.2 Apr 2002 p.4 Apr 2001 p.6 Apr 2002

Sewage Pumping Station
02650

p.1 July 2003,
p.3 July 2003,
p.5 July 2003,
p.7 July 2003,
p.9 July 2003,
p.11 July 2003,
p.13 July 2003,
p.15 July 2003,
p.17 July 2003,
p.19 July 2003,
p.21 July 2003,

p.2 July 2003
p.4 July 2003
p.6 July 2003
p.8 July 2003
p.10 July 2003
p.12 July 2003
p.14 July 2003
p.16 July 2003
p.18 July 2003
p.20 July 2003
p.22 July 2003

Sewer Mains
02702

p.1 Apr 2004,
p.3 Mar 94,
p.5 May 95,
p.7 Apr 2001,

p.2 Apr 2008
p.4 Mar 94
p.6 Apr 2002
p.8 May 95

Sanitary Sewer Outfall
Pipe
02704

p.1 May 1995,
p.3 Mar 94,

p.2 Apr 2001
p.4 Mar 94

Foundation &
Underslab Drainage
02710

p.1 Mar 94,

p.2 Mar 94

Water Mains
02713

p.1 Apr 2004
p.3 Apr 2002,
p.5 Apr 2001,
p.7 Apr 2001,
p.9 Apr 98,
p.11 Apr 2002,
p.13 Apr 2002,

p.2 Apr 2004
p.4 Apr 2005
p.6 Mar 97
p.8 Apr 2001
p.10 Mar 97
p.12 May 2005
p.14 Apr 2005

Sewage Forcemains
02724

p.1 May 95,
p.3 Mar 94,
p.5 Mar 92,

p.2 May 95
p.4 Mar 94
p.6 Mar 92

Factory Pre-Insulated
Piping Systems
02726

p.1 Apr 99,
p.3 Apr 2008,
p.5 Apr 2008,
p.7 Apr 99,

p.2 Apr 2008
p.4 Apr 2008
p.6 Apr 2008
p.8 Apr 2008

Water Wells
02729

p.1 Apr 2005,
p.3 July 2003,
p.5 Apr 98,

p.2 Apr 2002
p.4 Apr 2005
p.6 Apr 2002

Chain Link Fences &
Gates
02831

p.1 Mar 94,
p.3 Mar 92,

p.2 Mar 94
p.4 Mar 92

Farm Wire Fence
02832

p.1 Apr 2005,
p.3 Mar 92,

p.2 July 94
p.4 Mar 92

Filter Fabric
(Geotextile)
02897

p.1 Mar 92,

p.2 Mar 92

Division 3

Table of Contents

p.1 Mar 92,

p.2 Mar 92

Concrete Formwork &
Falsework
Section 03100

p.1 Mar 94,

p.2 Mar 94

Concrete Reinforcement
03200

p.1 Mar 94,

p.2 Mar 94

Cast-In-Place
03300

p.1 Apr 2002,
p.3 May 95,
p.5 Mar 97,

p.2 May 95
p.4 May 95
p.6 May 95

Underwater Concreting
03306

p.1 Apr 2001,
p.3 Mar 92,

p.2 Mar 94
p.4 Mar 92

Concrete Floor Finishes
03345

p.1 Mar 94,

p.2 Mar 96

Miscellaneous Forms

Table of Contents

p.1 Apr 99,

p.2 Apr 99

Certificate of Insurance
Form 1

p.1 Apr 2004,

p.2 May 95

Certificate of Safety
Training & Supervision
Form 2

p.1 June 97,

p.2 June 97

Department of Works
Services and
Transportation Permit
Form 3

p.1 May 95,
p.3 May 95,

p.2 May 95
p.4 May 95

Materials On Site
Form 4

p.1 May 95,

p.2 May 95

Contract Change
Order Form
Form 5

p.1 Mar 96,

p.2 May 95

Daily Force
Account Report
Form 6

p.1 May 95,

p.2 May 95

Testing and Reinstatement
Allowance Form
Form 7

p.1 May 95,

p.2 May 95

Reinstatement Certificate
Form 8

p.1 May 95,

p.2 May 95

T.V. Inspection Form
Form 9

p.1 Apr 2001,

p.2 Apr 2001

Statutory Declaration
Form 10

p.1 May 95,

p.2 May 95

Monthly Statement
Regarding Outstanding
Claims
Form 11

p.1 Apr 2001,

p.2 Mar 96

Certificate of
Substantial Performance
Form 12

p.1 Mar 96,

p.2 May 95

Certificate of
Total Performance
Form 13

p.1 May 95,

p.2 May 95

Daily Contract Time
Control Sheet
Form 14

p.1 Apr 2000,

p.2 June 96

Contract payment Form 15 p.1 Apr 99

Detail Sheet Form 16 p.1 July 2003

Newfoundland Equipment (optional)
Rental Schedule - WST
(current version)

Standard Drawings

Table of Contents p.1 Jan 2009, p.2 Jan 2009, p.3 Jan 2009, p.4 Jan 2009

Drawing Number	Issue / Revision Date	Drawing Number	Issue / Revision Date	Drawing Number	Issue / Revision Date
0030	Mar 92	0440	Mar 92	0840	Mar 92
0040	Mar 92	0450	Mar 92	0850	Deleted
0050	Mar 92	0460	Mar 92	0860	Deleter
0070	Mar 92	0470	Mar 92	0865	May 95
0080	Mar 92	0480	Mar 92	0870	Mar 93
0090	Mar 92	0490	Mar 92	0880	Mar 96
				0890	Mar 93
0100	Mar 92	0500	Mar 92	0900	Mar 93
0110	Mar 92	0510	Mar 92	0910	Mar 96
0120	Mar 92	0520	Mar 92	0915	Mar 97
0130	Mar 92	0530	Mar 92	0920	Apr 05
0140	Mar 92	0540	Mar 92	0940	Mar 96
0150	Mar 92	0550	Mar 92	0945	Mar 96
0160	Mar 92	0560	Mar 92	0950	Mar 93
0170	Mar 92	0570	Mar 93	0980	Mar 92
0180	Mar 92	0580	Apr 2002	0990	Mar 92
0190	Mar 92	0590	Mar 93		
				1000	Mar 92
0200	Mar 92	0600	Apr 2001	1010	Mar 92
0205	Jan 07	0610	Apr 2001	1020	Mar 94
0206	Jan 07	0620	Apr 2001	1030	Mar 92
0207	Jan 07	0626	Mar 94	1040	Mar 92
0208	Jan 07	0630	Apr 2001		
0210	Mar 92	0640	Apr 2001	1050	Mar 92
0215	Mar 92	0650	Apr 2001	1060	Mar 92
0220	Mar 92	0660	Mar 92	1070	Mar 93
0230	Mar 92	0670	Apr 2001	1080	Mar 92
0235	Mar 92	0680	Apr 2001	1090	Mar 96
0240	Mar 92	0690	Apr 2000		
0250	Mar 92	0695	July 2003	1100	Apr 99
0260	Mar 92			1110	Mar 92
0270	Mar 92	0700	Mar 92	1120	Mar 93
0280	Mar 92	0710	May 2008	1140	Mar 92
0290	Apr 2004	0720	May 2008	1150	Mar 92
		0730	Mar 93	1160	Mar 93
0300	Apr 2004	0740	Mar 92	1170	Mar 92
0310	Apr 2004	0750	Apr 2000	1180	Apr 2001
0320	Apr 2000	0760	Apr 2000	1190	Mar 92
0330	Mar 92	0765	Apr 2000		
0340	Mar 92	0770	Apr 2000	1200	Mar 92
0350	Mar 92	0780	Mar 92	1210	Mar 93
0360	Apr 98	0785	Mar 93	1220	Mar 92
0370	Mar 92	0790	Apr 2000	1230	Mar 92
0380	Mar 92			1240	Mar 92
0390	Mar 92	0800	Mar 92	1250	Mar 92
		0810	Apr 2001	1260	Apr 2004
0400	Mar 92	0815	Apr 2002	1270	Apr 2004
0410	Mar 93	0820	Mar 92		
0420	Mar 92	0830	Mar 92		
0430	Mar 93				