

**Sequential List of All Topics, Numbers of Pages With Revision Dates**

Master Spec, latest revision January 2009

General Conditions	June 1988		Construction Schedule	p.1 Mar 92,	p.2 Mar 92
Instructions to Bidders	June 1998		01300		
Tender Form	Undated		Shop Drawings	p.1 Mar 92,	p.2 Mar 92
Appendix A	April, 2008		Samples & Submissions	p.3 Mar 92,	p.4 Mar 92
Appendix B	April, 2008		01340		
Agreement	Undated		Schedule of Values	p.1 Mar 92,	p.2 Mar 92
			01370		
Supplementary General Conditions	p.1 Apr 2004, p.3 Apr 2004, p.5 July 2003, p.7 Apr 2008, p.9 Apr 2008,	p.2 Apr 2004 p.4 Apr 2004 p.6 July 2003 p.8 Apr 2008 p.10 June 2007	Quality Control, Testing Laboratory Services	p.1 Mar 94,	p.2 Mar 94
			01400		
Introduction	p.1 Aug. 2008,	p.2 Apr 99	Temporary Facilities	p.1 Mar 92, p.3 Apr 2005,	p.2 Mar 92 p.4 May 95
			01500		
Users Guide	p.1 Aug 2006, p.3 Aug 2001, p.5 Apr 2008,	p.2 Aug 2006 p.4 Apr 2008 p.6 Apr 2008	Safety Requirements	p.1 Mar 94,	p.2 Mar 94
			01545		
Master Table of Contents	p.1 Mar 94,	p.2 Apr 98	Environmental Requirements	p.1 Mar 94, p.3 Mar 92, p.5 Apr 2001,	p.2 Mar 94 p.4 Mar 2000 p.6 Mar 92
			01560		
Schedule of Quantities & Prices	p.1 Apr 2008, p.3 Apr 98, p.5 Apr 98, p.7 Apr 2004, p.9 Apr 2004, p.11 Apr 2004, p.13 Apr 2008,	p.2 Apr 2008 p.4 Apr 2004 p.6 Apr 2004 p.8 Apr 2008 p.10 Apr 2008 p.12 Apr 2008 p.14 Apr 2008	Traffic Regulation	p.1 Mar 94, p.3 Apr 2002,	p.2 Mar 94 p.4 Mar 94
			01570		
			Informational Warning Devices	p.1 Mar 92, p.3 Mar 92,	p.2 Mar 92 p.4 Mar 92
			01571		
			Location & Placement of Signs	p.1 Mar 92,	p.2 Mar 92
			01572		
<b><u>Division 1</u></b>					
Table of Contents	p.1 Mar 94, p.3 Mar 94, p.5 Mar 94,	p.2 Mar 94 p.4 Mar 94 p.6 Mar 94	Delineation Devices	p.1 Mar 92,	p.2 Mar 92
			01573		
Definitions 01001	p.1 Mar 92, p.3 Apr 2003, p.5 Mar 94,	p.2 Apr 2008 p.4 Mar 1999 p.4 Mar 1999	Barricades	p.1 Mar 92,	p.2 Mar 92
			01574		
General Instructions 01005	p.1 Mar 92, p.3 Apr 92, p.5 Apr 2008,	p.2 Mar 92 p.4 Apr 2008 p.6 Apr 2001	Miscellaneous Warning Devices	p.1 Mar 92,	p.2 Mar 92
			01575		
Mob / Demob 01010	p.1 July 2003,	p.2 Mar 94	Project Signs	p.1 Mar 97,	p.2 Mar 92
			01580		
Materials & Equipment Delivered On Site 01015	p.1 Apr 2000,	p.2 Mar 94	Sign and Signpost Installations	p.1 Apr 2005, p.3 Mar 92, p.5 Mar 92,	p.2 Mar 92 p.4 Mar 92 p.6 Mar 92
			01582		
Cash Allowances 01020	p.1 Apr 2005,	p.2 Mar 94	Material and Equipment	p.1 Mar 92, p.3 Mar 92,	p.2 Apr 99 p.4 Mar 92
			01600		
Cutting, Fitting & Patching 01045	p.1 Apr 98,	p.2 Mar 92	Force Account Payment	p.1 Apr 2004,	p.2 Mar 94
			01610		
Weigh Scales 01155	p.1 Mar 92,	p.2 Mar 92	Contract Close-out	p.1 Mar 1992,	p.2 Mar 92
			01700		
Project Meetings 01200	p.1 July 94,	p.2 July 94	Reinstatement and Cleaning	p.1 Apr 99, p.3 Apr 2000,	p.2 July 2003 p.4 May 95
			01710		

Project Record Documents 01720	p.1 Apr 2008, p.3 Mar 1992,	p.2 Apr 2008 p.4 Mar 1992
--------------------------------	--------------------------------	------------------------------

**Division 2**

Table of Contents	p.1 Mar 92, p.3 Mar 92, p.5 Mar 94, p.7 Mar 94, p.9 Mar 94, p.11 Mar 94, p.13 Apr 98,	p.2 Mar 92 p.4 Mar 92 p.6 Mar 94 p.8 Mar 94 p.10 Mar 94 p.12 Mar 94 p.14 Apr 98
Sitework, Demolition, & Removal of Structures 02070	p.1 Apr 2002, p.3 Apr 2002,	p.2 Mar 96 p.4 Mar 97
Landscaping, Seeding, Sodding & Tree Preservation 02104	p.1 Mar 94,  p.3 Mar 92, p.5 Mar 92, p.7 Mar 92,	p.2 Mar 94  p.4 Mar 92 p.6 Mar 92 p.8 Mar 92
Clearing & Grubbing 02111	p.1 Mar 91,	p.2 July 2003
Rock Removal 02202	p.1 Mar 92,	p.2 Mar 92
Site Work & Site Grading 02215	p.1 Apr 98, p.3 Apr 98,	p.2 July 2003 p.4 Apr 98
Excavation Trenching & Backfilling 02223	p.1 Apr 2004, p.3 Apr 2001, p.5 Mar 92,	p.2 Apr 2004 p.4 Mar 94, p.6 Mar 92
Roadway Excavation, Embankment & Compaction 02224	p.1 May 95, p.3 Mar 92,	p.2 May 95, p.4 Mar 92
Aggregates, General 02226	p.1 Mar 92, p.3 Mar 92,	p.2 Mar 92 p.4 Mar 92
Scarifying & Reshaping 02231	p.1 Mar 92,	p.2 Mar 96
Selected Granular Base Course 02233	p.1 Apr 2005, p.3 Mar 92,	p.2 Mar 92 p.4 Mar 92
Rip Rap Protection 02270	p.1 Mar 92, p.3 Mar 92,	p.2 Mar 92 p.4 Mar 92
Armour Stone Protection 02271	p.1 Mar 92,	p.2 Mar 92
Gabions 02272	p.1 Apr 2002, p.3 Mar 92,	p.2 Mar 92 p.4 Mar 92
Supply & Installation of Guide Rail 02282	p.1 Mar 92, p.3 Mar 92,	p.2 Mar 92 p.4 Mar 92

Salvage & Reinstallation of Guide Rail 02283	p.1 Mar 92, p.3 Mar 92, p.5 Mar 92,	p.2 Mar 92 p.4 Mar 92 p.6 Mar 92
Handrail 02284	p.1 Mar 94,	p.2 Mar 94
Sub-drains 02410	p.1 Mar 96,	p.2 Mar 94
Pipe Culverts 02434	p.1 Apr 2008, p.3 Apr 2008,	p.2 Apr 2008 p.4 Apr 2008
Channel Excavation, Cleaning & Deepening 02481	p.1 Mar 92,	p.2 Mar 92
Timber Cribwork 02496	p.1 May 95, p.3 Mar 94,	p.2 May 95 p.4 Mar 94
Corrected Maximum Dry Density 02501	p.1 Mar 92,	p.2 Mar 92
Marshall Immersion Test 02502	p.1 Mar 92,	p.2 Mar 92
Aggregate Stripping Test 02503	p.1 Mar 92, p.3 Mar 92,	p.2 Mar 92 p.4 Mar 92
Wet Track Abrasion Test 02504	p.1 Mar 92,	p.2 Mar 92
Concrete Walks, Curbs & Gutters 02528	p.1 Apr 2001, p.3 Mar 94,	p.2 May 95 p.4 Mar 94
Asphalt Tack Coat 02547	p.1 Mar 92,	p.2 Mar 92
Hot Mix Asphaltic Concrete 02552	p.1 Apr 2008, p.3 May 95, p.5 Mar 92, p.7 Mar 92, p.9 Mar 92, p.11 Mar 92, p.13 Mar 92,	p.2 Apr 2008 p.4 May 95 p.6 Mar 92 p.8 Mar 92 p.10 Mar 92 p.12 Apr 2005 p.14 Mar 92
Reshape & Patching Asphalt Pavement 02574	p.1 Apr 2005, p.3 Mar 97,	p.2 Apr 98 p.4 Mar 97
Pavement Crack Cleaning & Filling 02577	p.1 Mar 92,	p.2 Mar 92
Pavement Marking 02580	p.1 Mar 92,	p.2 Mar 92
Manholes, Catchbasins & Ditch Inlets 02601	p.1 Apr 2002, p.3 Mar 94, p.5 Apr 2004,	p.2 Apr 2002 p.4 Apr 2001 p.6 Apr 2002

Sewage Pumping Station 02650	p.1 July 2003, p.3 July 2003, p.5 July 2003, p.7 July 2003, p.9 July 2003, p.11 July 2003, p.13 July 2003, p.15 July 2003, p.17 July 2003, p.19 July 2003, p.21 July 2003,	p.2 July 2003 p.4 July 2003 p.6 July 2003 p.8 July 2003 p.10 July 2003 p.12 July 2003 p.14 July 2003 p.16 July 2003 p.18 July 2003 p.20 July 2003 p.22 July 2003
---------------------------------	----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------	------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

Sewer Mains 02702	p.1 Apr 2004, p.3 Mar 94, p.5 May 95, p.7 Apr 2001,	p.2 Apr 2008 p.4 Mar 94 p.6 Apr 2002 p.8 May 95
----------------------	--------------------------------------------------------------	----------------------------------------------------------

Sanitary Sewer Outfall Pipe 02704	p.1 May 1995, p.3 Mar 94,	p.2 Apr 2001 p.4 Mar 94
-----------------------------------------	------------------------------	----------------------------

Foundation & Underslab Drainage 02710	p.1 Mar 94,	p.2 Mar 94
---------------------------------------------	-------------	------------

Water Mains 02713	p.1 Apr 2004 p.3 Apr 2002, p.5 Apr 2001, p.7 Apr 2001, p.9 Apr 98, p.11 Apr 2002, p.13 Apr 2002,	p.2 Apr 2004 p.4 Apr 2005 p.6 Mar 97 p.8 Apr 2001 p.10 Mar 97 p.12 May 2005 p.14 Apr 2005
----------------------	--------------------------------------------------------------------------------------------------------------------	-------------------------------------------------------------------------------------------------------------

Sewage Forcemains 02724	p.1 May 95, p.3 Mar 94, p.5 Mar 92,	p.2 May 95 p.4 Mar 94 p.6 Mar 92
----------------------------	-------------------------------------------	----------------------------------------

Factory Pre-Insulated Piping Systems 02726	p.1 Apr 99, p.3 Apr 2008, p.5 Apr 2008, p.7 Apr 99,	p.2 Apr 2008 p.4 Apr 2008 p.6 Apr 2008 p.8 Apr 2008
--------------------------------------------------	--------------------------------------------------------------	--------------------------------------------------------------

Water Wells 02729	p.1 Apr 2005, p.3 July 2003, p.5 Apr 98,	p.2 Apr 2002 p.4 Apr 2005 p.6 Apr 2002
----------------------	------------------------------------------------	----------------------------------------------

Chain Link Fences & Gates 02831	p.1 Mar 94, p.3 Mar 92,	p.2 Mar 94 p.4 Mar 92
---------------------------------------	----------------------------	--------------------------

Farm Wire Fence 02832	p.1 Apr 2005, p.3 Mar 92,	p.2 July 94 p.4 Mar 92
--------------------------	------------------------------	---------------------------

Filter Fabric (Geotextile) 02897	p.1 Mar 92,	p.2 Mar 92
----------------------------------------	-------------	------------

**Division 3**

Table of Contents	p.1 Mar 92,	p.2 Mar 92
-------------------	-------------	------------

Concrete Formwork & Falsework Section 03100	p.1 Mar 94,	p.2 Mar 94
---------------------------------------------------	-------------	------------

Concrete Reinforcement 03200	p.1 Mar 94,	p.2 Mar 94
---------------------------------	-------------	------------

Cast-In-Place 03300	p.1 Apr 2002, p.3 May 95, p.5 Mar 97,	p.2 May 95 p.4 May 95 p.6 May 95
------------------------	---------------------------------------------	----------------------------------------

Underwater Concreting 03306	p.1 Apr 2001, p.3 Mar 92,	p.2 Mar 94 p.4 Mar 92
--------------------------------	------------------------------	--------------------------

Concrete Floor Finishes 03345	p.1 Mar 94,	p.2 Mar 96
----------------------------------	-------------	------------

**Miscellaneous Forms**

Table of Contents	p.1 Apr 99,	p.2 Apr 99
-------------------	-------------	------------

Certificate of Insurance Form 1	p.1 Apr 2004,	p.2 May 95
------------------------------------	---------------	------------

Certificate of Safety Training & Supervision Form 2	p.1 June 97,	p.2 June 97
-----------------------------------------------------------	--------------	-------------

Department of Works Services and Transportation Permit Form 3	p.1 May 95, p.3 May 95,	p.2 May 95 p.4 May 95
------------------------------------------------------------------------	----------------------------	--------------------------

Materials On Site Form 4	p.1 May 95,	p.2 May 95
-----------------------------	-------------	------------

Contract Change Order Form Form 5	p.1 Mar 96,	p.2 May 95
-----------------------------------------	-------------	------------

Daily Force Account Report Form 6	p.1 May 95,	p.2 May 95
-----------------------------------------	-------------	------------

Testing and Reinstatement Allowance Form Form 7	p.1 May 95,	p.2 May 95
-------------------------------------------------------	-------------	------------

Reinstatement Certificate Form 8	p.1 May 95,	p.2 May 95
-------------------------------------	-------------	------------

T.V. Inspection Form Form 9	p.1 Apr 2001,	p.2 Apr 2001
--------------------------------	---------------	--------------

Statutory Declaration Form 10	p.1 May 95,	p.2 May 95
----------------------------------	-------------	------------

Monthly Statement Regarding Outstanding Claims Form 11	p.1 Apr 2001,	p.2 Mar 96
-----------------------------------------------------------------	---------------	------------

Certificate of Substantial Performance Form 12	p.1 Mar 96,	p.2 May 95
------------------------------------------------------	-------------	------------

Certificate of Total Performance Form 13	p.1 May 95,	p.2 May 95
------------------------------------------------	-------------	------------

Daily Contract Time Control Sheet Form 14	p.1 Apr 2000,	p.2 June 96
-------------------------------------------------	---------------	-------------

Contract payment Form 15 p.1 Apr 99

Detail Sheet Form 16 p.1 July 2003

Newfoundland Equipment (optional)  
Rental Schedule - WST  
(current version)

**Standard Drawings**

Table of Contents p.1 Jan 2009, p.2 Jan 2009  
p.3 Jan 2009, p.4 Jan 2009

Drawing Number	Issue / Revision Date	Drawing Number	Issue / Revision Date	Drawing Number	Issue / Revision Date
0030	Mar 92	0440	Mar 92	0840	Mar 92
0040	Mar 92	0450	Mar 92	0850	Deleted
0050	Mar 92	0460	Mar 92	0860	Deleter
0070	Mar 92	0470	Mar 92	0865	May 95
0080	Mar 92	0480	Mar 92	0870	Mar 93
0090	Mar 92	0490	Mar 92	0880	Mar 96
0100	Mar 92	0500	Mar 92	0890	Mar 93
0110	Mar 92	0510	Mar 92	0900	Mar 93
0120	Mar 92	0520	Mar 92	0910	Mar 96
0130	Mar 92	0530	Mar 92	0915	Mar 97
0140	Mar 92	0540	Mar 92	0920	Apr 05
0150	Mar 92	0550	Mar 92	0940	Mar 96
0160	Mar 92	0560	Mar 92	0945	Mar 96
0170	Mar 92	0570	Mar 93	0950	Mar 93
0180	Mar 92	0580	Apr 2002	0980	Mar 92
0190	Mar 92	0590	Mar 93	0990	Mar 92
0200	Mar 92	0600	Apr 2001	1000	Mar 92
0205	Jan 07	0610	Apr 2001	1010	Mar 92
0206	Jan 07	0620	Apr 2001	1020	Mar 94
0207	Jan 07	0626	Mar 94	1030	Mar 92
0208	Jan 07	0630	Apr 2001	1040	Mar 92
0210	Mar 92	0640	Apr 2001	1050	Mar 92
0215	Mar 92	0650	Apr 2001	1060	Mar 92
0220	Mar 92	0660	Mar 92	1070	Mar 93
0230	Mar 92	0670	Apr 2001	1080	Mar 92
0235	Mar 92	0680	Apr 2001	1090	Mar 96
0240	Mar 92	0690	Apr 2000	1100	Apr 99
0250	Mar 92	0695	July 2003	1110	Mar 92
0260	Mar 92	0700	Mar 92	1120	Mar 93
0270	Mar 92	0710	May 2008	1140	Mar 92
0280	Mar 92	0720	May 2008	1150	Mar 92
0290	Apr 2004	0730	Mar 93	1160	Mar 93
0300	Apr 2004	0740	Mar 92	1170	Mar 92
0310	Apr 2004	0750	Apr 2000	1180	Apr 2001
0320	Apr 2000	0760	Apr 2000	1190	Mar 92
0330	Mar 92	0765	Apr 2000	1200	Mar 92
0340	Mar 92	0770	Apr 2000	1210	Mar 93
0350	Mar 92	0780	Mar 92	1220	Mar 92
0360	Apr 98	0785	Mar 93	1230	Mar 92
0370	Mar 92	0790	Apr 2000	1240	Mar 92
0380	Mar 92	0800	Mar 92	1250	Mar 92
0390	Mar 92	0810	Apr 2001	1260	Apr 2004
0400	Mar 92	0815	Apr 2002	1270	Apr 2004
0410	Mar 93	0820	Mar 92		
0420	Mar 92	0830	Mar 92		
0430	Mar 93				