

GOVERNMENT OF NEWFOUNDLAND AND LABRADOR

Department of Transportation and Works

REPORT AFTER PUBLIC TENDER CALL

| | TENDER CLO | DSING DATE & TH | ME: 2015/10/14 12:00:00PM | | | |
|--|--|---|---|--|--|--|
| TENDER DESCRIPTION: 086-15PSD - Demolition and Removal of Corbin Harbour Bridge, Corbin, NL. PROJECT #: | | | | | | |
| NUMBER | NUMBER OF ADDENDUM ISSUED: 1 | | | | | |
| Lisa Willar CONSULTANT: | | | | | | |
| CHEDULE OF TEN | NDERS | | 1.4. | | | |
| Base Bid | HST | Tender Total | Security | | | |
| | \$0.00 | 332,220.00 | | | | |
| | \$0.00 | 192,100.00 | | | | |
| | \$0.00 | 96,829.70 | | | | |
| | \$0.00 | 145,205.00 | | | | |
| | \$0.00 | 68,704.00 | | | | |
| | \$0.00 | 177,975.00 | | | | |
| | NUMBER ': Lisa Willar CHEDULE OF TEN | emoval of Corbin Harbour Bridg NUMBER OF ADDENDU | emoval of Corbin Harbour Bridge, PROJEC NUMBER OF ADDENDUM ISSUED: | | | |

| PRE-TENDER ESTIMATE OF COST: | | | POST-TENDER ESTIMATE OF COST: | | |
|------------------------------|-------------------------------|-----|-------------------------------|--|--|
| | Base Bid | | Base Bid | | |
| | Materials | | Materials | | |
| | Other Charges | | Other Charges | | |
| | Engineering | | Engineering | | |
| | TOTAL COST: | | TOTAL COST: | | |
| ESTIMAT | TED SUBTANTIAL COMPLETION DAT | ГЕ: | | | |
| DESIGN N | MANAGER: | | | | |
| CONSTRU | UCTION MANAGER: | | | | |

RECOMMENDED TENDER:

TENDER ANALYSIS COMPLETED & RECOMMENDED BY:

CONTRACT AWARD:

(Approved By)

(Date)

REMARKS:

Report Number: 0014

Date Printed: 2015/10/14

AMOUNT Less HST:

REVIEWED BY: