

REPORT AFTER PUBLIC TENDER CALL

TENDER #: 9991 DOCKET #: 9991 TENDER CLOSING DATE & TIME: 2016/08/18 2:00:00PM
TENDER DESCRIPTION: MA9991 - Topsail Road Widening, Phase 4, St. John's, NL PROJECT #:
NUMBER OF TENDERS RECEIVED: 4 NUMBER OF ADDENDUM ISSUED: 1
CHAIRMAN: Stephen Slaney SECRETARY: Lisa Willar CONSULTANT: PEC

SCHEDULE OF TENDERS

NAME AND ADDRESS	Base Bid	HST	Tender Total	Security
DEXTER CONSTRUCTION (NL) (TB) , 1 Crosbie Place Suite 101, St John's, NL, A1B3Y8		\$0.00	4,336,886.61	
PLATINUM CONSTRUCTION CO LTD , Station Foxtrap, P. O. Box 16008, Conception Bay South, NL, A1X2E2		\$0.00	5,375,470.61	
MODERN PAVING LTD , P.O. Box 401, Mount Pearl, NL, A1N2C4		\$0.00	4,614,641.29	
WEIR'S CONSTRUCTION LTD. , P. O. Box 14091, Station Manuels, CBS, NL, A1W3J1		\$0.00	3,819,351.08	

TRANSPORTATION TENDERS (Only)

PRE-TENDER ESTIMATE OF COST:

Base Bid
Materials
Other Charges
Engineering

TOTAL COST: _____

POST-TENDER ESTIMATE OF COST:

Base Bid
Materials
Other Charges
Engineering

TOTAL COST: _____

ESTIMATED SUBSTANTIAL COMPLETION DATE:

DESIGN MANAGER: Inayat Rehman

CONSTRUCTION MANAGER:

RECOMMENDED TENDER:

AMOUNT Less HST:

TENDER ANALYSIS COMPLETED & RECOMMENDED BY:

REVIEWED BY:

CONTRACT AWARD:

(Approved By)

(Date)

REMARKS: