

REPORT AFTER PUBLIC TENDER CALL

TENDER #: 9891 DOCKET #: 9891 TENDER CLOSING DATE & TIME: 2016/05/27 12:00:00PM

TENDER DESCRIPTION: 031-16PHM - #13 - Deer Lake - Supply & stockpile Winter Sand at various locations in the Western region of the Department of Transportation & Works, NL PROJECT #:

NUMBER OF TENDERS RECEIVED: 2 NUMBER OF ADDENDUM ISSUED:

CHAIRMAN: Stephen Slaney SECRETARY: Lisa Willar CONSULTANT:

SCHEDULE OF TENDERS

NAME AND ADDRESS	Base Bid	HST	Tender Total	Security
MIKE KELLY & SONS LTD , 5 Main Road, P.O. Box 43, Howley., NL, A0K3E0	\$ 61,380.00	\$0.00	\$61,380.00	
NCL CONTRACTORS LTD. (TB) , P.O. Box 3775, Deer Lake, NL, A8A3M1	\$ 61,600.00	\$0.00	\$61,600.00	

TRANSPORTATION TENDERS (Only)

PRE-TENDER ESTIMATE OF COST:

Base Bid

Materials

Other Charges

Engineering

TOTAL COST:

POST-TENDER ESTIMATE OF COST:

Base Bid

Materials

Other Charges

Engineering

TOTAL COST:

ESTIMATED SUBSTANTIAL COMPLETION DATE:

DESIGN MANAGER:

CONSTRUCTION MANAGER:

RECOMMENDED TENDER:

AMOUNT Less HST:

TENDER ANALYSIS COMPLETED & RECOMMENDED BY:

REVIEWED BY:

CONTRACT AWARD:

(Approved By)

(Date)

REMARKS:

Transportation and Works

PROJECT: Supply & Stockpile winter sand at various locations in the Western & Labrador regions of the Dept. of TM, NL. PROJECT #: 031-16 Ptm

CLOSING DATE: May 27, 2016 TIME: 12:00

DATE RECEIVED	TIME RECEIVED	CONTRACTOR'S NAME
May 24, 2016	10:00 Am	Normore Enterprises Limited
May 24, 2016	9:48	Manuel's Construction
May 25/16	10:40	ZR Enterprise S
May 26 /16	8:31	South Coast Construction
"	"	Paul Parsons Truck
"	8:32	Mike Kelly & Sons
May 26, 2016.	11:03	T. Gill Haulage
May 27 /16	8:30	Marine Contractors
"	8:32	J & R Aggrey
May 27 /16	9:45 AM	Humber Arm Contracting.
✓	9:47 AM	Humber Arm Contracting (F)
✓	9:56 AM	Harvey Gale & Sons Ltd
✓	9:56 AM	Clifford Sheaves Const.
✓	9:56 AM	N.C.L. Contractors
May 27/16	10:49	NCL Contractors (F)

TOTAL NUMBER OF BIDS RECEIVED: _____



TENDERING AND CONTRACTS TENDER RECORD

Transportation and Works

PROJECT: S + Stockpile Winter Sand
Western + Labrador. PROJECT #: 031-16 P44m

CLOSING DATE: May 27/16 TIME: 12:00

DATE RECEIVED	TIME RECEIVED	CONTRACTOR'S NAME
May 27/16	11:16 AM	Maniac Contractors (P)
✓	11:33 AM	North Atlantic Cement + Construction






TOTAL NUMBER OF BIDS RECEIVED: _____

**PRESENT FOR OPENING OF TENDERS
DEPARTMENT OF TRANSPORTATION & WORKS**

PROJECT (S) : 031-16PHM - #25 - Charles St Depot (Corner Brook) - Supply & stockpile Winter Sand at various locations in the Western region of the Department of Transportation & Works, NL

032-16PHM - Supply of Liquid Calcium Chloride or Liquid Magnesium Chloride as a Dust Control Agent. The Liquid Dust Control Agent must be stationed at a location on the island portion of the province of Newfoundland & Labrador

TENDER CLOSING DATE: 2016/05/27

SIGNATURE	COMPANY NAME
	T+W
	T&W.
	T+W
	NORTAL
	" "