

REPORT AFTER PUBLIC TENDER CALL

TENDER #: 9896 **DOCKET #:** 9896 **TENDER CLOSING DATE & TIME:** 2016/05/27 12:00:00PM

TENDER DESCRIPTION: 031-16PHM - #18 - Flowers Cove - Supply & stockpile Winter Sand at various locations in the Western region of the Department of Transportation & Works, NL **PROJECT #:**

NUMBER OF TENDERS RECEIVED: 2 **NUMBER OF ADDENDUM ISSUED:**
CHAIRMAN: Stephen Slaney **SECRETARY:** Lisa Willar **CONSULTANT:**

SCHEDULE OF TENDERS

| NAME AND ADDRESS | Base Bid | HST | Tender Total | Security |
|--|--------------|--------|--------------|----------|
| NORTH ATLANTIC CEMENT & CONSTRUCTION (TB) , 77 WESTERN GULLY ROAD, PORTUGAL COVE, NL, A1M2X7 | \$ 19,579.00 | \$0.00 | \$19,579.00 | |
| NCL CONTRACTORS LTD. (TB) , P.O. Box 3775, Deer Lake, NL, A8A3M1 | \$ 28,700.00 | \$0.00 | \$28,700.00 | |

TRANSPORTATION TENDERS (Only)

PRE-TENDER ESTIMATE OF COST:

Base Bid

Materials

Other Charges

Engineering

TOTAL COST: _____

POST-TENDER ESTIMATE OF COST:

Base Bid

Materials

Other Charges

Engineering

TOTAL COST: _____

ESTIMATED SUBSTANTIAL COMPLETION DATE:

DESIGN MANAGER:

CONSTRUCTION MANAGER:

RECOMMENDED TENDER:

AMOUNT Less HST:

TENDER ANALYSIS COMPLETED & RECOMMENDED BY:

REVIEWED BY:

CONTRACT AWARD:

(Approved By)

(Date)

REMARKS:

Transportation and Works

PROJECT: Supply & Stockpile winter sand at various locations in the Western & Labrador regions of the Dept. of TM, NL.

PROJECT #: 031-16 PAm

CLOSING DATE: May 27, 2016

TIME: 12:00

| DATE RECEIVED | TIME RECEIVED | CONTRACTOR'S NAME |
|---------------|---------------|-----------------------------|
| May 24, 2016 | 10:00 Am | Normore Enterprises Limited |
| May 24, 2016 | 9:48 | Manuel's Construction |
| May 25/16 | 10:40 am | ZR Enterprises |
| May 26 /16 | 8:31 | South Coast Construction |
| " | " | Paul Parsons Truck |
| " | 8:32 | Mike Kelly & Sons |
| May 26, 2016. | 11:03 | T. Gill Haulage |
| May 27 /16 | 8:30 am | Marine Contractors |
| " | 8:32 am | J & R Aggrey Ltd |
| May 27 /16 | 9:45 Am | Humber Arm Contracting. |
| ✓ | 9:47 Am | Humber Arm Contracting (F) |
| ✓ | 9:56 Am | Harvey Gale & Sons Ltd |
| ✓ | 9:56 Am | Clifford Sheaves Const. |
| ✓ | 9:56 Am | N.C.L. Contractors |
| May 27/16 | 10:49 | NCL Contractors (F) |






TOTAL NUMBER OF BIDS RECEIVED: _____

**PRESENT FOR OPENING OF TENDERS
DEPARTMENT OF TRANSPORTATION & WORKS**

PROJECT (S) : 031-16PHM - #25 - Charles St Depot (Corner Brook) - Supply & stockpile Winter Sand at various locations in the Western region of the Department of Transportation & Works, NL

032-16PHM - Supply of Liquid Calcium Chloride or Liquid Magnesium Chloride as a Dust Control Agent. The Liquid Dust Control Agent must be stationed at a location on the island portion of the province of Newfoundland & Labrador

TENDER CLOSING DATE: 2016/05/27

| SIGNATURE | COMPANY NAME |
|--|--------------|
|  | TW |
|  | T&W. |
|  | T&W |
|  | NORTAL |
|  | " " |
| | |
| | |
| | |
| | |
| | |
| | |
| | |
| | |
| | |
| | |
| | |