



REPORT AFTER PUBLIC TENDER CALL

TENDER #: 9895 DOCKET #: 9895 TENDER CLOSING DATE & TIME: 2016/05/27 12:00:00PM
TENDER DESCRIPTION: 031-16PHM - #17 - Hampden - Supply & stockpile Winter Sand at various locations in the Western region of the Department of Transportation & Works, NL PROJECT #:
NUMBER OF TENDERS RECEIVED: 2 NUMBER OF ADDENDUM ISSUED:
CHAIRMAN: Stephen Slaney SECRETARY: Lisa Willar CONSULTANT:

SCHEDULE OF TENDERS

Table with 5 columns: NAME AND ADDRESS, Base Bid, HST, Tender Total, Security. Rows include NCL CONTRACTORS LTD. (TB) and MIKE KELLY & SONS LTD.

TRANSPORTATION TENDERS (Only)

PRE-TENDER ESTIMATE OF COST:

Base Bid

Materials

Other Charges

Engineering

TOTAL COST:

POST-TENDER ESTIMATE OF COST:

Base Bid

Materials

Other Charges

Engineering

TOTAL COST:

ESTIMATED SUBSTANTIAL COMPLETION DATE:

DESIGN MANAGER:

CONSTRUCTION MANAGER:

RECOMMENDED TENDER:

AMOUNT Less HST:

TENDER ANALYSIS COMPLETED & RECOMMENDED BY:

REVIEWED BY:

CONTRACT AWARD:

(Approved By)

(Date)

REMARKS:





TENDERING AND CONTRACTS  
TENDER RECORD

Transportation and Works

PROJECT: Supply & Stockpile winter sand at various locations in the Western & Labrador regions of the Dept. of TM, NL. PROJECT #: 031-16 PAm

CLOSING DATE: May 27, 2016. TIME: 12:00

DATE RECEIVED	TIME RECEIVED	CONTRACTOR'S NAME
May 24, 2016	10:00 Am	Normore Enterprises Limited
May 24, 2016	9:48	Manuel's Construction
May 25/16	10:40 am	ZR Enterprises
May 26 /16	8:31	South Coast Construction
"	"	Paul Parsons Truck
"	8:32	Mike Kelly & Sons
May 26, 2016.	11:03	T. Gill Haulage
May 27 /16	8:30 am	Marine Contractors
"	8:32 am	J & R Aggregates
May 27 /16	9:45 AM	Humber Arm Contracting.
✓	9:47 AM	Humber Arm Contracting (F)
✓	9:56 AM	Harvey Gale & Sons Ltd
✓	9:56 AM	Clifford Sheaves Const.
✓	9:56 AM	N.C.L. Contractors.
May 27/16	10:49	NCL Contractors (F)

TOTAL NUMBER OF BIDS RECEIVED: \_\_\_\_\_








**PRESENT FOR OPENING OF TENDERS  
DEPARTMENT OF TRANSPORTATION & WORKS**

**PROJECT (S) :** 031-16PHM - #25 - Charles St Depot (Corner Brook) - Supply & stockpile Winter Sand at various locations in the Western region of the Department of Transportation & Works, NL

032-16PHM - Supply of Liquid Calcium Chloride or Liquid Magnesium Chloride as a Dust Control Agent. The Liquid Dust Control Agent must be stationed at a location on the island portion of the province of Newfoundland & Labrador

**TENDER CLOSING DATE:** 2016/05/27

SIGNATURE	COMPANY NAME
	TW
	TSW.
	T+W
	NORTAL
	" "