

GOVERNMENT OF NEWFOUNDLAND AND LABRADOR

Department of Transportation and Works

(Date)

REPORT AFTER PUBLIC TENDER CALL

TENDER #: 9901 DOCKET #:	9901		TENDER CLO	OSING DATE & TIME:	2016/05/27 12:00:00PM
TENDER DESCRIPTION: 031-16PHM - #22 at various location Transportation &	ns in the Labrad			er Sand PROJECT #:	
NUMBER OF TENDERS RECEIVED:	2	NUMBEI	R OF ADDENDU	M ISSUED:	
CHAIRMAN: Stephen Slaney	SECRETARY:	Lisa Willar		CONSULTANT:	
	SCI	HEDULE OF TE	NDERS		
NAME AND ADDRESS		Base Bid	нѕт	Tender Total	Security
NCL CONTRACTORS LTD. (TB) , P.O. Box 3 Lake, NL, A8A3M1	775, Deer	\$ 42,280.00	\$0.00	\$42,280.00	
NORMORE ENTERPRISES LTD , P. O. Box 7 Loup, NL, A0K3L0	70, L'ance au	\$ 45,550.00	\$0.00	\$45,550.00	
TRANSPORTATION TENDERS (Only)					
PRE-TENDER ESTIMATE OF COST:		Pe	OST-TENDER ES	STIMATE OF COST:	
Base Bid			Base Bid		
Materials			Materials		
Other Charges			Other Charges		
Engineering			Engineering		
TOTAL COST:			TOTAL COS	T:	
ESTIMATED SUBTANTIAL COMPLETION DA	ГE:				
DESIGN MANAGER:					
CONSTRUCTION MANAGER:					
RECOMMENDED TENDER:			A	MOUNT Less HST:	
TENDER ANALYSIS COMPLETED & RECOMN	MENDED BY:			REVIEWED BY:	
CONTRACT AWARD:					

(Approved By)

REMARKS:

Project 31-16 PHM Western & Labrador Regions Winter Sand - May 27, 2016

25		23	22	21	20	19	18	17	16	15	14	1 3	12	=	10	9	8	7	6	5	4	ω	2		Item No.
Corner Brook (Charles St. Depot)	Chateau Pond	Red Bay	L'anse au Loup	Burgeo	Plum Point	Bellburns	Flowers Cove	Hampden	St. Anthony	Roddickton	Sop's Arm	Deer Lake	Rocky Harbour	Lark Harbour	Glenburnie	Abraham's Cove	Peter Strides River	Robinsons	Corner Brook	Wild Cove	Stephenville (Cold Brook)	St. Georges (Steel Mountain)	Doyles	Port aux Basques	Location
	70.86	60.48	45:52				Andrew Communication and the state of the st																		Normore
		***************************************																				-	28. 45 €		Manuel's Construction
														3247*											ZR Enterprises
				62.70													40.70								SouthCoest Paul Construction Porsons Trucking
	eryerasemente constitue de significações de se estado de s		The second secon			26.43							34.31						ere e partir e del facto de la companya de la comp						Paul Porsons Trucking
								21.25	And and the first of the first		24.50	13.95 *	7		35.10			22.50 +			18.45	18.45			Kelly &
		Colonia de la Co		54.45													\$1.40 \$					-			Houlde
19.88																* 50 m	1	22.98	19.48 +		19.89	19.89			Contractors
22.19														The second secon					22.19			19.89			Aggressts
19.05	1			Aprel 2										51.00					31.50	32,00					Humber Arm Contracting
The state of the s					and the second s											31.25	28.25	31.85					The same and the s		Gale &
																							23.62		Clifford Shewes Construction

Project 31-16 PHM Western & Labrador Regions Winter Sand - May 27, 2016

25	24	23	22	21	20	19	18	17	16	15	14	13	12	11	10	9	8	7	o	σı	4	ω	2		Item No.
Corner Brook (Charles St. Depot)	Chateau Pond	Red Bay	L'anse au Loup	Вигдео	Plum Point	Bellburns	Flowers Cove	Hampden	St. Anthony	Roddickton	Sop's Arm	Deer Lake	Rocky Harbour	Lark Harbour	Glenburnie	Abraham's Cove	Peter Strides River	Robinsons	Corner Brook	Wild Cove	Stephenville (Cold Brook)	St. Georges (Steel Mountain)	Doyles	Port aux Basques	Location
36.00	exists *	1	2000h	1	42.50	26.25	41.00	\$.74 ×			* 6h he	ІҢоо	24.67		23.90 ₹	35.00	26.90	23.50	36.00	33.00	18:00	33.50	26.00	37.66	
					34.94	1	* 45to		* 46.46	1	1										-				Atlantic Cement
		A A A A A A A A A A A A A A A A A A A									***														
																			est ur brastrucion normalmi dertick de de de dam ni er norma pronoent						
																			oficial desiration and a state of the control of th						
																						ter egen aprilational parameters and the second sec			
																						N CAN'S SILVEN MARTINASSAN (AND MARTINASSAN AND MARTINASSAN AND THE CONTRACTOR AND			
	THE REAL PROPERTY AND A STATE OF THE PROPERTY AND A STATE																					AND AND THE PERSON OF THE PERS			
													AND THE PROPERTY OF THE PROPER												



TENDERING AND CONTRACTS TENDER RECORD

Transportation and Works

PROJECT: S'עשט	ly & Stockpile	winter	Sand at Various	locations in the	Western
i Labrador rej	gions of the	dept of	TH NL. PROJECT	10(ations in the #:	Patro
CLOSING DATE:	May 27.	2016.	TIME:	12:00	

DATE RECEIVED	TIME RECEIVED	CONTRACTOR'S NAME
May 24, 2016	10:00 Am	Normore Enterprises limited
May 24, 2016.	9:48	Manuel's Construction
My 25/16	101.40	Za Cheprines
may 26/16	F:31	South Coo, + Co-struct
٠,		Paul Parisons Truck
\(8.32	Mike Kelly e Sons
May 26,2016.	11:03	T.Gill Haulage
May 27/16	8:30	Marine Contractors
10	8:32	Jak AggreseLs
May 27/16	9:45 Am	Humber Arm Contracting.
	9:47 AM	Humber Arm Contracty (F)
V	9:56Am	Harvay Gale + Sons Eta
V	9:56 Am	Clifford Sheaves Const.
	9:56 Am	N.C.L. Contractors
May 27/14	1049	NCL Confectors (C)

TOTAL NUMBER OF BIDS RECEIVED:



TENDERING AND CONTRACTS TENDER RECORD

Transportation and Works

TOTAL NUMBER OF BIDS RECEIVED:

PROJECT: S+	Stockpile We	nter Sand	
Western 4	Labrador.	_ PROJECT #:	031-16 PHM
CLOSING DATE:	May 27/16	TIME:	12:00
DATE RECEIVED	TIME RECEIVED	CONTRA	CTOR'S NAME
May 27/16	11:16 Am	Marin	Contractors (2).
0	11:33 Am	North Atlantic	Cement & Construct

PRESENT FOR OPENING OF TENDERS DEPARTMENT OF TRANSPORTATION & WORKS

PROJECT (S): 031-16PHM - #25 - Charles St Depot (Corner Brook) - Supply & stockpile Winter Sand at various locations in the Western region of the Department of Transportation & Works, NL

032-16PHM - Supply of Liquid Calcium Chloride or Liquid Magnesium Chloride as a Dust Control Agent. The Liquid Dust Control Agent must be stationed at a location on the island portion of the province of Newfoundland & Labrador

TENDER CLOSING DATE: 2016/05/27

SIGNATURE	COMPANY NAME
50-5	TW
Lie Willan	T&W.
Lie Willan Paul of Manning	TAW
So Sox	NORTAL
Muster Greec	// //