

REPORT AFTER PUBLIC TENDER CALL

TENDER #: 9881 DOCKET #: 9881 TENDER CLOSING DATE & TIME: 2016/05/27 12:00:00PM

TENDER DESCRIPTION: 031-16PHM - #3 - St Georges (Steel Mtn) - Supply & stockpile Winter Sand at various locations in the Western region of the Department of Transportation & Works, NL PROJECT #:

NUMBER OF TENDERS RECEIVED: 4 NUMBER OF ADDENDUM ISSUED:
 CHAIRMAN: Stephen Slaney SECRETARY: Lisa Willar CONSULTANT:

SCHEDULE OF TENDERS

NAME AND ADDRESS	Base Bid	HST	Tender Total	Security
MIKE KELLY & SONS LTD , 5 Main Road, P.O. Box 43, Howley., NL, AOK3E0	\$ 86,715.00	\$0.00	\$86,715.00	
J & R AGGREGATES LTD (TB) , P.O. Box 20068, Corner Brook, NL, A2H7J5	\$ 93,483.00	\$0.00	\$93,483.00	
MARINE CONTRACTORS INC. , 4 White Lakes Road, P.O. Box 640, Corner Brook, NL, A2H6G1	\$ 93,483.00	\$0.00	\$93,483.00	
NCL CONTRACTORS LTD. (TB) , P.O. Box 3775, Deer Lake, NL, A8A3M1	\$ 105,750.00	\$0.00	\$105,750.00	

TRANSPORTATION TENDERS (Only)

PRE-TENDER ESTIMATE OF COST:

Base Bid
 Materials
 Other Charges
 Engineering

TOTAL COST: _____

POST-TENDER ESTIMATE OF COST:

Base Bid
 Materials
 Other Charges
 Engineering

TOTAL COST: _____

ESTIMATED SUBSTANTIAL COMPLETION DATE:

DESIGN MANAGER:

CONSTRUCTION MANAGER:

RECOMMENDED TENDER:

AMOUNT Less HST:

TENDER ANALYSIS COMPLETED & RECOMMENDED BY:

REVIEWED BY:

CONTRACT AWARD:

 (Approved By)

 (Date)

REMARKS:

Transportation and Works

PROJECT: Supply & Stockpile winter sand at various locations in the Western & Labrador regions of the Dept. of TM, NL. PROJECT #: 031-16 PAm

CLOSING DATE: May 27, 2016 TIME: 12:00

DATE RECEIVED	TIME RECEIVED	CONTRACTOR'S NAME
May 24, 2016	10:00 AM	Normore Enterprises Limited
May 24, 2016	9:48	Manuel's Construction
May 25/16	10:40 am	ZR Enterprises
May 26/16	8:31	South Coast Construct
"	"	Paul Parsons Truck
"	8:32	Mike Kelly & Sons
May 26, 2016.	11:03	T. Gill Haulage
May 27/16	8:30 am	Marine Contractors
"	8:32 am	Joe R Aggrey
May 27/16	9:45 AM	Humber Arm Contracting.
✓	9:47 AM	Humber Arm Contracting (F)
✓	9:56 AM	Harvey Gale & Sons Ltd
✓	9:56 AM	Clifford Sheaves Const.
✓	9:56 AM	N.C.L. Contractors.
May 27/16	10:49	NCL Contractors (F)






TOTAL NUMBER OF BIDS RECEIVED: _____

**PRESENT FOR OPENING OF TENDERS
DEPARTMENT OF TRANSPORTATION & WORKS**

PROJECT (S) : 031-16PHM - #25 - Charles St Depot (Corner Brook) - Supply & stockpile Winter Sand at various locations in the Western region of the Department of Transportation & Works, NL

032-16PHM - Supply of Liquid Calcium Chloride or Liquid Magnesium Chloride as a Dust Control Agent. The Liquid Dust Control Agent must be stationed at a location on the island portion of the province of Newfoundland & Labrador

TENDER CLOSING DATE: 2016/05/27

SIGNATURE	COMPANY NAME
	TW
	TSW.
	T+W
	NOBETAL
	" "