

REPORT AFTER PUBLIC TENDER CALL

TENDER #: 9883 **DOCKET #:** 9883 **TENDER CLOSING DATE & TIME:** 2016/05/27 12:00:00PM

TENDER DESCRIPTION: 031-16PHM - #5 - Wild Cove - Supply & stockpile Winter Sand at various locations in the Western region of the Department of Transportation & Works, NL **PROJECT #:**

NUMBER OF TENDERS RECEIVED: 4 **NUMBER OF ADDENDUM ISSUED:**

CHAIRMAN: Stephen Slaney **SECRETARY:** Lisa Willar **CONSULTANT:**

SCHEDULE OF TENDERS

NAME AND ADDRESS	Base Bid	HST	Tender Total	Security
MARINE CONTRACTORS INC. , 4 White Lakes Road, P.O. Box 640, Corner Brook, NL, A2H6G1	\$ 112,640.00	\$0.00	\$112,640.00	
J & R AGGREGATES LTD (TB) , P.O. Box 20068, Corner Brook, NL, A2H7J5	\$ 123,695.00	\$0.00	\$123,695.00	
HUMBER ARM CONTRACTING INC , 16 Sopers Drive, P.O Box 201, Mount Moriah, NL, A0L1J0	\$ 176,000.00	\$0.00	\$176,000.00	
NCL CONTRACTORS LTD. (TB) , P.O. Box 3775, Deer Lake, NL, A8A3M1	\$ 181,500.00	\$0.00	\$181,500.00	

TRANSPORTATION TENDERS (Only)

PRE-TENDER ESTIMATE OF COST:

Base Bid

Materials

Other Charges

Engineering

TOTAL COST: _____

POST-TENDER ESTIMATE OF COST:

Base Bid

Materials

Other Charges

Engineering

TOTAL COST: _____

ESTIMATED SUBSTANTIAL COMPLETION DATE:

DESIGN MANAGER:

CONSTRUCTION MANAGER:

RECOMMENDED TENDER:

AMOUNT Less HST:

TENDER ANALYSIS COMPLETED & RECOMMENDED BY:

REVIEWED BY:

CONTRACT AWARD:

(Approved By)

(Date)

REMARKS:

**TENDERING AND CONTRACTS
TENDER RECORD**

Transportation and Works

PROJECT: Supply & stockpile winter sand at various locations in the Western & Labrador regions of the Dept. of TM, NL. PROJECT #: 031-16 Ptm

CLOSING DATE: May 27, 2016 TIME: 12:00

DATE RECEIVED	TIME RECEIVED	CONTRACTOR'S NAME
May 24, 2016	10:00 Am	Normore Enterprises Limited
May 24, 2016	9:48	Manuel's Construction
May 25/16	10:40 am	ZR Enterprises
May 26/16	8:31	South Coast Construct
"	"	Paul Parsons Truck
"	8:32	Milce Kelly & Sons
May 26, 2016.	11:03	T. Gill Haulage
May 27/16	8:30 am	Merine Contractors
"	8:32 am	J&R Aggregates
May 27/16	9:45 AM	Humber Arm Contracting.
✓	9:47 AM	Humber Arm Contracting (F)
✓	9:56 AM	Harvey Gale & Sons Ltd
✓	9:56 AM	Clifford Sheaves Const.
✓	9:56 AM	N.C.L. Contractors.
May 27/16	10:49	NCL Contractors (F)

TOTAL NUMBER OF BIDS RECEIVED: _____

TENDERING AND CONTRACTS
TENDER RECORD

Transportation and Works

PROJECT: S+ Stockpile Winter Sand
Western + Labrador. PROJECT #: 031-16 Pttm
CLOSING DATE: May 27/16 TIME: 12:00






DATE RECEIVED	TIME RECEIVED	CONTRACTOR'S NAME
May 27/16	11:16 Am	Marine Contractors (P)
✓	11:33 Am	North Atlantic Cement & Construction

PRESENT FOR OPENING OF TENDERS
DEPARTMENT OF TRANSPORTATION & WORKS

PROJECT (S) : 031-16PHM - #25 - Charles St Depot (Corner Brook) - Supply & stockpile Winter Sand at various locations in the Western region of the Department of Transportation & Works, NL

032-16PHM - Supply of Liquid Calcium Chloride or Liquid Magnesium Chloride as a Dust Control Agent. The Liquid Dust Control Agent must be stationed at a location on the island portion of the province of Newfoundland & Labrador

TENDER CLOSING DATE: 2016/05/27

SIGNATURE	COMPANY NAME
	TW
	T&W.
	T&W
	NORTAL
	" "