

**REPORT AFTER PUBLIC TENDER CALL**

TENDER #: 10697      DOCKET #: 10697      TENDER CLOSING DATE & TIME: 2017/08/25 2:00:00PM  
TENDER DESCRIPTION: MA10697 - Screen Chamber & Intake Upgrading, Town of Heart's Content, NL      PROJECT #:  
NUMBER OF TENDERS RECEIVED: 3      NUMBER OF ADDENDUM ISSUED: 1  
CHAIRMAN: Stephen Slaney      SECRETARY: Lisa Willar      CONSULTANT:

**SCHEDULE OF TENDERS**

NAME AND ADDRESS	Base Bid	HST	Tender Total	Security
WELCON CONSTRUCTION LTD. (TB) , P. O. Box 189, Victoria, NL, A0A4G0			132,408.46	
COADY CONSTRUCTION & EXCAVATING LIMITED , P.O. Box 1029, Torbay, NL, A1K1K9			286,821.50 <del>275,321.50</del>	
10903 NEWFOUNDLAND LIMITED O/A HEFFORDS (TB) , P.O. Box 254, New Harbour, NL, A0B2P0			184,322.00	

**TRANSPORTATION TENDERS (Only)**

**PRE-TENDER ESTIMATE OF COST:**

Base Bid

Materials

Other Charges

Engineering

TOTAL COST: \_\_\_\_\_

**POST-TENDER ESTIMATE OF COST:**

Base Bid

Materials

Other Charges

Engineering

TOTAL COST: \_\_\_\_\_

ESTIMATED SUBTANTIAL COMPLETION DATE:

DESIGN MANAGER:

CONSTRUCTION MANAGER:

RECOMMENDED TENDER:

AMOUNT Less HST:

TENDER ANALYSIS COMPLETED & RECOMMENDED BY:

REVIEWED BY:

CONTRACT AWARD:

\_\_\_\_\_  
(Approved By)

\_\_\_\_\_  
(Date)

REMARKS: