

## REPORT AFTER PUBLIC TENDER CALL

TENDER #: 11590 DOCKET #: 11590 TENDER CLOSING DATE & TIME: 2018/12/19 12:00:00PM

TENDER DESCRIPTION: 075-18TSB - Part A: Construction of a temporary bypass and regrading of Route 10 to accommodate the new Renews Harbour Bridge replacement.  
PROJECT #: Part B: Replacement of Renews Harbour Bridge, Route 10, km 98.7, with a 24 meter single span prestressed concrete girder bridge with reinforced concrete deck

NUMBER OF TENDERS RECEIVED: 5 NUMBER OF ADDENDUM ISSUED: 5  
CHAIRMAN: Stephen Slaney SECRETARY: Jeanie Haynes CONSULTANT:

### SCHEDULE OF TENDERS

NAME AND ADDRESS	Base Bid	HST	Tender Total	Security
COMPLETE CONCRETE SOLUTIONS LTD (CCS) (TB) , 204-11 Austin Street, St John's, NL, A1B4C1		①	83,612,036.15	
JOHNSON'S CONSTRUCTION LTD (CB) , 1 Massey Drive Access Road, P.O. Box 458, Corner Brook, NL, A2H6E6		③	84,727,940.49	
COADY CONSTRUCTION & EXCAVATING LIMITED , P.O. Box 1029, Torbay, NL, A1K1K9		④	85,432,126.20 <del>85,294,126.20</del>	
HORSESHOE HILL CONSTRUCTION INC (NL) (TB) , 82 Clyde Avenue, Mount Pearl, NL, A1N4S2		⑤	85,452,389.78	
TRIDENT CONSTRUCTION LIMITED , 21 Dundee Avenue, Mount Pearl, NL, A1N4R6		②	83,948,461.64	

### TRANSPORTATION TENDERS (Only)

#### PRE-TENDER ESTIMATE OF COST:

Base Bid

Materials

Other Charges

Engineering

TOTAL COST: \_\_\_\_\_  
\_\_\_\_\_

#### POST-TENDER ESTIMATE OF COST:

Base Bid

Materials

Other Charges

Engineering

TOTAL COST: \_\_\_\_\_  
\_\_\_\_\_

ESTIMATED SUBSTANTIAL COMPLETION DATE:

DESIGN MANAGER:

CONSTRUCTION MANAGER: Bill Skanes

RECOMMENDED TENDER:

AMOUNT Less HST:

TENDER ANALYSIS COMPLETED & RECOMMENDED BY:

REVIEWED BY:

CONTRACT AWARD:

\_\_\_\_\_  
(Approved By)

\_\_\_\_\_  
(Date)

REMARKS: