

## **GOVERNMENT OF NEWFOUNDLAND AND LABRADOR**

Department of Transportation and Works

(Date)

## REPORT AFTER PUBLIC TENDER CALL

TENDER #:	11355	DOCKET#:	11355		TENDER CL	OSING DATE & TIMI	E: 2018/07/25	12:00:00PM
TENDER DESCI		068-18POF - Requ Change Island Car				PROJECT #	ł:	
NUMBER OF TENDERS RECEIVED:				NUMBER OF ADDENDUM ISSUED:				
CHAIRMAN: Stephen Slaney SECRETARY			Jeanie Haynes		CONSULTANT:			
			SC	HEDULE OF TE	NDERS			
NAME AND ADDRESS				Base Bid	HST	Tender Total	Security	
NO BIDS RECEIVED (TB)								
TRANSPORTAT	TION TENDE	RS (Only)						
PRE-TENDER ESTIMATE OF COST:				POST-TENDER ESTIMATE OF COST:				
Base Bid			Base Bid					
Materials			Materials					
Other Charges			Other Charges					
Engineering			Engineering					
TOTAL COST:			TOTAL COST:					
ESTIMATED SU	JBTANTIAL :	COMPLETION DAT	E:	<del></del>		•		
DESIGN MANA	GER:							
CONSTRUCTIO	N MANAGE	CR:						
RECOMMENDED TENDER:				AMOUNT Less HST:				
TENDER ANALYSIS COMPLETED & RECOMMENDED BY:				REVIEWED BY:				

(Approved By)

REMARKS:

CONTRACT AWARD:

Report Number: 0014 Date Printed: 2018/07/25