

GOVERNMENT OF NEWFOUNDLAND AND LABRADOR

Department of Transportation and Works

REPORT AFTER PUBLIC TENDER CALL

SCHEDULE OF TENDERS

TENDER #:

10997

DOCKET#:

MA10997

TENDER CLOSING DATE & TIME:

2018/03/06 2:00:00PM

TENDER DESCRIPTION:

MA10997 - Donovan's Business Park Improvements, Phase 2, City of Mount Pearl, NL

PROJECT #:

NUMBER OF TENDERS RECEIVED:

5

NUMBER OF ADDENDUM ISSUED:

CHAIRMAN: Stephen Slaney

SECRETARY:

CONSULTANT: Mt Pearl

(Date)

NAME AND ADDRESS	Base Bi	d HST	Tender Total	Security
FAIRVIEW INVESTMENTS LTD , 360 Topsail Road, St. John's, NL, A1E2B6		(2	\$844,5	W. W
WEIR'S CONSTRUCTION LTD., P. O. Box 14091, Station Manuels, CBS, NL, A1W3J1		લ	# 889 ,33	8.70
MODERN PAVING LTD, P.O. Box 401, Mount Pearl, NL, A1N2C4		(3	\$ 884.1	14.03
FARRELLS EXCAVATING LTD , P.O. Box 909, Mount Pearl, NL, A1N3C8		0	\$ 774,60	7.23
INFINITY CONSTRUCTION LTD (TB), P.O. Box 5547, St.John's, NL, A1C5W4		C	\$1,122,4	03.45
TRANSPORTATION TENDERS (Only)				
PRE-TENDER ESTIMATE OF COST:		POST-TENDER	ESTIMATE OF COS	ST:
Base Bid		Base Bid		
Materials		Materials		
Other Charges		Other Charg	es	
Engineering		Engineering		
TOTAL COST:		TOTAL COST:		
ESTIMATED SUBTANTIAL COMPLETION DATE:				
DESIGN MANAGER:				
CONSTRUCTION MANAGER:				
RECOMMENDED TENDER:			AMOUNT Less HST	i
TENDER ANALYSIS COMPLETED & RECOMMENDED BY:		REVIEWED BY:		
CONTRACT AWARD:				

(Approved By)

REMARKS:

Report Number: 0014 Date Printed: 2018/03/06