040-18PHM Supply & Stockpile of Winter Sand at various locations Labrador Docket #11122

Date: May 28, 2018 @12:00pm #of Tenders Received: 2 # of Addendums: 2 Chairman: Steve Slaney Secretary: Michelle Vokey

Contractor	NCL Contractors	Johnson's Construction				
L'Anse Au loup (1000 m^3)	41.10					
Red Bay (1000 m^3)	54.74	66.00				
Chateau Pond (1000 m^3)	62.88	63.95				