041-19PHM Supply & Stockpile of MGIII at various locations Avalon Docket #11762

Date: May 29 2018 @12:00pm #of Tenders Received: 4 # of Addendums: 1 Chairman: S. Slaney Secretary: D. Adams

Contractor		Concord Paving	Ferrell's Excavating	Harbour Construction	Weir's Construction		
Tors Cove	(500 m^3)		$45.45	$21.20	$23.00		
St Joseph's	(2000 m^3)		$45.45		$28.00		
Whitbourne	(1000 m^3)		$27.45		$27.00		
Bay Roberts	(500 m^3)		$45.45		$28.00		
Flambro Head	(3000m^3)	$41.50	$45.45				